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A. DEFINITIONS 
 

The definitions in this section apply only to these Participation Provisions, 
hereafter referred to as “Provisions”.   

 
1. Agreement means a duly executed legally binding contract. 
 
2. Available or availability means to have prior to bid submission, the ability to
 provide goods or services under a contract, by having:  

 
a. Reasonably estimated, uncommitted capacity;   
 
b. All necessary licenses, permits, registrations and certifications, including 

Small Business Enterprise (SBE)  or Micro Enterprise certification to 
provide the type of goods or services being purchased under the 
contract;   

 
c. The ability to obtain financing/insurance that is reasonably required and 

consistent with normal industry practice; and   
 

d. The ability to otherwise meet bid specifications. 
 

3. Bid means a quotation proposal, letter of interest or offer by any bidder in 
 response to any kind of invitation, request or public announcement to submit 
 such quotation, proposal, letter of interest or offer for a contract.  
 
4. Bidder or Proposer means any person, partnership, corporation or other 
 business entity that submits a bid or proposal. 

 
5. Board means the Miami-Dade County Board of County Commissioners,  
 Miami-Dade County, Florida. 

 
6. Certificate of Unavailability means a document signed by an SBE stating that 
 the SBE is not available to participate on a specific project at a specific time. 

 
7. Certification List means a list maintained by the Department of Business 
 Development that contains the names, addresses, and certification expiration
 date, of certified SBEs, sorted by trade, service, and/or commodity. 

 
8. Commercially Useful Function means contractual responsibility for the
 execution of a distinct element of the work of a contract by a business
 enterprise and the carrying out of its contractual responsibilities by actually
 performing, managing, and supervising the work involved other than acting as
 a broker.  The determination of whether an activity is a commercially useful
 function shall include the evaluation of the amount of work subcontracted,
 normal industry practices, the skills, qualifications, or expertise of the 
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9. Enterprise to perform the work, whether the business owner himself or herself
 performs, manages, and/or supervises the work involved, and other relevant
 factors. 

 
10. Compliance Monitor means the Director of the Department of Business
 Development or designee assigned to review compliance in accordance with
 Ordinance 05-29 and Administrative Order 3-41. 

 
11. Contract means an agreement for the purchase of goods or services,
 including professional services. Professional services as used in this section
 includes but is not limited to accounting, legal, health care, consulting and
 management services.  Contract does not mean an agreement to purchase,
 lease, or rent real property; a grant, license, permit, franchise or a
 concession; an agreement to acquire professional architectural, engineering,
 landscape architectural or land surveying and mapping services; or a contract
 for construction or construction management services. 

 
12. Contract Measure means a contract set-aside, a subcontract goal, a bid
 preference, or a selection factor, singly or in any combination. 

 
13. Contracting Officer means the person assigned under a contract, usually a 
 department director or his or her designee, who prior to award manages the
 bid process or post award has primary responsibility to manage the contract
 and enforce contract requirements. 

 
14. County means Miami-Dade County, Florida, a political subdivision of the
 State of Florida. 

 
15. DBD means the Department of Business Development. 

 
16. DPM means the Department of Procurement Management. 

 
17. Goods mean any tangible product, material or supply that is not a service. 

 
18. Joint venture means an association of two or more persons, partnerships,
 corporations or other business entities under a contractual agreement to
 conduct a specific business enterprise for a specified period with both sharing
 profits and losses. 

 
19. Joint Venture Agreement means a document submitted to DBD by a joint
 venture that provides information regarding the nature of the joint venture. 

 
20. MDC means Miami-Dade County, Florida. 

 
21. Prompt Payment is the intent of the Board that all firms, including SBEs and
 Micro Enterprises providing goods and services to the County, receive
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 payments promptly in accordance with Ordinance 05-29, and Administrative
 Order 3-41. 

 
22. Review Committee or RC means the committee established by the County 

Manager to review proposed contracts for the application of contract 
measures and for administrative and/or appeal hearings. 

 
23. Service means work offered for public or private consumption that does not
 consist primarily of goods. 

 
24. Set-aside means the designation of a given contract for competition among
 SBEs. 

 
25. Small Business Enterprise (SBE) means a business entity certified by DBD,
 providing goods or services, which has an actual place of business in Miami-
 Dade County and whose three year average gross revenues does not exceed
 $5 million. The term Small Business Enterprise shall also include a
 manufacturer with one hundred (100) employees or less or wholesaler with
 fifty (50) employees or less without regard to gross revenues.
 Representations as to a business entity‘s average gross revenues and payroll
 shall be subject to audit. 

 
26. Subcontractor goal means a proportion of a total contract value stated as a
 percentage to be subcontracted to SBE(s) to perform a commercially useful
 function. 

 
27. Successful Bidder means the bidder to which the contract is awarded. 

 
28. Utilization Report means a report completed and submitted by the successful
 bidder on a contract with goals, listing all work performed in the past by the
 SBE identified on the Agreement.  

 
29. Work means the provision of goods or services.  

 
B. GENERAL INFORMATION 
 

1. The bidder shall fully comply with these Provisions which implement Miami-
 Dade County Ordinance 05-29 and Administrative Order 3-41. 
 
2. DBD monitors the compliance of the successful Bidder with the requirements  

of these Provisions during the course of the work to be performed under the 
contract. 

 
3. Forms necessary for submittal of information pertaining to these Provisions
 are included in the appendix.  Additional copies may be obtained at: Miami-
 Dade County Department of Business Development (DBD) at 111 N.W. 1st
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 Street, 19th Floor, Miami, Florida  33128 or by telephone at (305) 375-3111,
 facsimile (305) 375-3160, online at www.miamidade.gov/dbd. 
 

C. CERTIFICATION 
 

1. In order to participate as an SBE on this contract, an SBE must have a valid
 certification at the time of bid submittal, bid award, and throughout the
 duration of the contract. 
 
2. Bidders shall use the most recent Certification List available prior to bid 

submission.  Certification List may be obtained by contacting DBD at 
telephone number (305) 375-3111 during normal business hours or online 
www.miamidade.gov/dbd. 

 
3. The SBE firms on the Certification List will be identified by commodity code.  

An SBE must be certified in a commodity code and/or service area in order to 
be eligible to participate as an SBE on contracts in such commodity code and 
service area.  In order to be eligible to participate as an SBE subcontractor, 
the SBE must be certified in the commodity code or service area in which 
they are to perform the work. 

 
4. Bidders/Awardees are governed by the certification policies and procedures 

set forth by DBD for the certification of SBEs. 
 
5. Joint Ventures: Only SBE joint ventures approved by DBD in accordance with 

Administrative Order 3-41 are eligible to participate as joint ventures in the 
Program.  Joint ventures must be lawfully established.  A joint venture is 
permissible only where the SBE lacks the necessary capacity to perform the 
contract on its own and the agreement is fair and equitable and will be of 
substantial benefit to the SBE. However, where DBD concludes that an SBE 
brings only its certification as contribution to the joint venture relationship 
DBD will not approve the joint venture.  The small business member of the 
joint venture must be certified as an SBE before the joint venture can be 
approved. 

 
D. APPLIED CONTRACT MEASURES 
 

1. Set-asides 
 
a. Set-asides are for bidding solely among SBEs.  AN SBE awarded a set-

aside contract shall not transfer to a non-SBE through subcontracting or 
otherwise, any part of the actual work of the contract unless the bid 
documents expressly and specifically require and/or permit such transfer 
as consistent with normal industry practice, or the SBE requests and 
receives prior to bid award an approval letter from DBD. 
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b. If the SBE is using subcontractors to meet a portion of the set-aside on a 
contract, an Agreement is required and is subject to the requirements for 
the submittal of Agreements of Section D.2.c.  

 
c. An SBE may perform 100% of the set-aside with its own workforce.    

 
d. Bids that contain a defective Agreement shall be allowed up to 48 hours 

from bid submission to cure correctable defects.  Correctable defects may 
include, but are not limited to: SBE percentage not indicated, prime or 
subcontractor failed to sign the Agreement, or calculation errors.  

  
e. Bidders that fail to correct defects in the Agreement within 48 hours after 

bid submission shall be non-responsive. 
  

2. Subcontractor goals 
 
a. Bid documents to which a subcontractor goal is applied shall require 

bidders to submit a signed Agreement at the time of bid submission 
identifying all SBEs to be utilized to meet the subcontractor goal.  Each 
Agreement shall specify the scope of work and commodity code the SBE 
will perform.  The Agreement constitutes a written representation by the 
bidder that to the best of the bidders’ knowledge the SBEs listed are 
available and have agreed to perform as specified, or that the Bidder will 
demonstrate unavailability. Bidders/proposers shall be allowed up to 48-
hours from bid submission to cure correctable defects in the Agreement.  
Correctable defects may include, but are not limited to: SBE percentage 
not indicated, prime or subcontractor failed to sign the Agreement, or 
calculation errors.  Failure to submit an Agreement and SBE joint venture 
agreement, if applicable, may deem a bid non-responsive.   

 
b. The Agreement shall incorporate; 
 

i. The scope of work to be performed by the SBE; and 
 

ii. The percentage of services the SBE will provide; and  
 

iii. The prompt payment obligation; and  
 

iv. The SBE joint venture Agreement; if applicable  
 

c. A bidder that is an SBE may meet up to 100% of the subcontractor goal 
with its own workforce. 

 
d. A bidder challenging or protesting the subcontractor goal must submit to 

the office or person to whom the bid is submitted, no later than the time of 
bid submission, written reasons for such challenge or protest.  Challenges 
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or protests to an SBE subcontractor goal by bidders after the time of bid 
submission, or challenges based on reasons not previously provided in 
writing prior to bid submission, shall not be heard by the County 
Commission. 

 
e. After a bid is advertised with a subcontractor goal, it may be reduced only 

with the approval of the County Commission. 
 
f. Expenditures to subcontracting SBEs shall be counted toward meeting 

specified goals as follows: 
 

i. One hundred percent (100%) of the expenditures to SBEs, that 
perform a commercially useful function in the supply of goods or 
services required for fulfillment of the contract; 

 
ii. One hundred percent (100%) of the expenditures to SBEs that 

subcontract work further to non-SBEs only if bid documents 
expressly and specifically permit such subcontracting as consistent 
with normal industry practice, or the bidder or SBE requests and 
receives prior to bid award an approval letter from DBD. 

 
iii. One hundred percent (100%) of the expenditures to SBEs who are 

vendors, working as subcontractors, that perform actual work with 
their own force; 

 
iv. None of the expenditures to SBEs that act essentially as a conduit 

to transfer funds to a non-SBE unless bid documents expressly and 
specifically permit such transfers as consistent with normal industry 
practice or the bidder or SBE requests and receives prior to bid 
award an approval letter. 

 
g. To prove lack of availability, at time of bid submission, bidders must 

submit the following: 
 

i. Certificate of Unavailability (Form No. DBD 502) either completed 
and signed by the SBEs or completed and signed by the bidder 
explaining the contacts with the SBE’s statement or actions of the 
SBEs showing unavailability, and the reason(s) why the SBE’s 
signature could not be obtained; and 

 
ii. A listing of any bids received from SBEs, the scope of work and 

price of each bid, and the bidder’s reasons for rejecting each bid; 
and 

 
iii. A statement of the bidder’s contacts with DBD for assistance in 

determining available SBEs; and 
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iv. A complete description of the bidder’s process for soliciting and 

evaluating bids from SBEs; and 
 

v. Bidders may establish an SBE as unavailable if the bidder provides 
evidence proving the SBE’s bid is not reasonably competitive with 
comparable bids of non-SBEs, for the same scope of work. 

 
E. PRE-AWARD COMPLIANCE 
 

1. The Compliance Monitor reviews bids for compliance with these Provisions 
on every contract on which an SBE set-aside and/or subcontractor goal has 
been applied. 

 
2. When there is non-compliance with these Provisions, the Compliance Monitor 

notifies the bidder in writing, stating the facts and the reasons on which the 
non-compliance is based.  Upon notification from DBD, the bidder may 
request a meeting in writing within two business days from the date of the 
notification of non-compliance.  If requested, the bidder shall supply further 
relevant information as required by the Compliance Monitor.  However, no 
new or altered agreement will be accepted. 

 
3. Upon completion of its compliance review, the Compliance Monitor shall issue 

a written recommendation to the Contracting Officer that includes facts and 
reasons for the bidder’s compliance or non-compliance.    

 
4. The Contracting Officer, in conjunction with the Compliance Monitor, may 

conduct an informal meeting with the respondent. Other parties may be 
invited to offer information relevant to the issue of the respondent’s non-
compliance. 

 
5. The Contracting Officer shall in writing determine whether the bidder complies 

with the requirements of these Provisions and whether to recommend to the 
County Manager that the contract be awarded to the bidder. Such 
recommendation shall not restrict the Board of County Commissioners from 
rejecting the bid for any reason or to take such action at the recommendation 
of the Contracting Officer as the Board deems appropriate. 

 
F. PROMPT PAYMENT 
 

1. All firms, including SBEs and Micro Enterprises providing goods and services 
to the County, shall receive payments promptly in order to maintain sufficient 
cash flow. 
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2. Invoices from SBE prime vendors shall be promptly reviewed and payment 
made by the County or Public Health Trust, where applicable, on those 
amounts not in dispute within 30 calendar days of invoices.  

 
3. A prime vendor on a contract with SBE measures shall include in its invoices 

to the County or Public Health Trust, where applicable, copies of undisputed 
invoices from SBE subcontractors within 14 calendar days of receipt of such 
invoices, or by the next scheduled invoice, whichever comes first. The prime 
vendor shall pay those amounts not in dispute to subcontracting SBEs within 
2 days of receipt of payment from the County.   If the prime vendor fails to 
submit undisputed invoices from an SBE to the County as specified herein or 
chooses not to submit any invoice to the County pursuant to the invoice 
schedule, the prime vendor must pay the full amount of the received SBE 
invoice by the next invoice cycle or 40 calendar days from receipt, whichever 
is less. 

 
4. The County or prime vendor in direct privity with an SBE on a contract with 

SBE measures must notify the SBE and DBD, in writing, of those amounts 
billed by the SBE which are in dispute, and the specific reasons why they are 
in dispute, within fourteen (14) calendar days of submittal of such invoice, or 
by the next scheduled invoice whichever comes first. Failure of the County or 
prime vendor to comply with the applicable requirements of this subsection 
shall result in the forfeiture of the right to use the dispute as justification for 
not paying the SBE and payment shall be forthcoming from the County or 
prime vendor as appropriate by the next invoice date or 40 calendar days 
from receipt of invoice date, whichever is less.   

 
5. An SBE may invoice the County or prime vendor, as appropriate, 1% interest 

per month for any undisputed amount that is not promptly paid. 
 

G. POST AWARD COMPLIANCE AND MONITORING 
 

1. DBD shall monitor and enforce the compliance of the vendor with the 
requirements of the Administrative Order, and any related program 
requirements during the duration of the contract and may monitor for up to 
one year after notice of completion of the work or full payment of contract 
obligations, whichever comes last. 

 
2. Successful Bidders and SBEs/Micro Enterprises shall permit the County to 

have access during normal business hours to all books and records relating 
to the compliance with the contract measure applied to the contract or relating 
to compliance with certification requirements. This right of access shall be 
granted for one year after completion of the work or full payment of contract 
obligations, whichever comes last, or for one year after the expiration of SBE 
certification. 
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3. Successful Bidders and SBEs/Micro Enterprises shall permit the County to 
have access to employees performing work during normal business hours in 
order to conduct visual inspections and interviews that may be conducted 
privately when necessitated by County staff. 

 
4. Successful Bidders and SBEs/Micro Enterprises shall comply with all 

reporting requirements established by DBD. Failure to comply with the 
reporting requirements may result in the imposition of contractual sanctions or 
administrative penalties by the County. 

 
5. In the event that during the performance of a contract containing an SBE 

subcontractor goal, an SBE is not able to provide the services specified in the 
Agreement submitted at the time of bid, the Successful Bidder must locate an 
SBE to substitute. The Successful Bidder must receive approval for 
substitution from DBD. A Successful Bidder that cannot secure a substitute 
SBE must provide a written statement to the Compliance Monitor. 

 
6. The Compliance Monitor shall be responsible for monitoring the performance 

of the Successful Bidder regarding compliance with a contract measure 
applied to the contract. The Compliance Monitor may, at his or her discretion, 
investigate deviations in the utilization of SBEs from that required by the 
contract and make recommendations regarding compliance to the Contracting 
Officer. The Contracting Officer shall not make a final determination without a 
recommendation regarding compliance from the Compliance Monitor. 
Deviations from the contract measure stated in the contract that shall be 
monitored include, but are not limited to: 

 
a. Termination of an SBE's Agreement; 
b. Reduction in the scope of work to be performed by an SBE 
c. Modifications to the terms of payment or price to be paid to an SBE 
d. Failure to enter into a contract with an SBE being utilized to meet a 

contract measure. 
 

7. If, after execution of an agreement, the Successful Bidder submits a written 
request to the Contracting Officer and demonstrates to the satisfaction of the 
Contracting Officer that, as a result of a change in circumstances beyond 
his/her control of which he/she was not aware and could not reasonably have 
been aware, until subsequent to the date of execution of such subcontract, an 
SBE, who entered into such subcontract has committed a material breach of 
the agreement, the Successful Bidder shall be entitled to exercise such rights 
as may be available to him/her to terminate the Agreement.  

 
8. County's Determination of Bidder's Excuse or Termination. 
 

If the Successful Bidder at any time submits a written request to the 
Contracting Officer under the prior two paragraphs, the Contracting Officer as 
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soon as practicable, shall determine whether the Successful Bidder has made 
the requisite demonstration, and shall not determine that such a 
demonstration has not been made without first providing the Successful 
Bidder, upon notice, an opportunity to present pertinent information and 
arguments.  

 
9. Alternative Subcontracts 
 

If the Successful Bidder is excused from entering into a subcontract or 
rightfully terminates a subcontract under the Administrative Order and without 
such subcontract the Successful Bidder will not achieve the level of SBE 
participation upon which the contract was awarded, the Successful Bidder 
shall make every reasonable effort to propose and enter into an alternative 
subcontract or subcontracts for the same work to be performed by another 
available SBE as appropriate, for a subcontract price or prices totaling not 
less than the subcontract price under the excused or terminated subcontract, 
less all amounts previously paid there under. The Successful Bidder must 
submit to the Compliance Officer an Agreement with the new SBE and 
provide all documentation required by the County.  A successful bidder that 
cannot secure a substitute SBE must provide all supporting documentation 
required by the County as detailed previously in this document (Section 
D.2.g). 

 
a. The Compliance Monitor may require the Successful Bidder to 

produce such information, as the Compliance Monitor deems 
appropriate and may obtain further information from other sources. 
The Compliance Monitor shall make his/her recommendation under 
this paragraph to the Contracting Officer and forward a copy to the 
bidder. 

 
b. The Contracting Officer will consider objections to the Compliance 

Monitor's recommendation only if such written objections are 
received by the Contracting Officer within five business days from 
the Successful Bidder's receipt of the Compliance Monitor's 
recommendation.  The Contracting Officer with or without a hearing, 
and as he/she in his/her discretion may determine, will reply to the 
Successful Bidder's written objection within ten business days of 
receipt of these objections. 

 
  
H.  CONTRACTUAL SANCTIONS 
 

1. Bid and contract documents shall provide that, notwithstanding any other 
penalties or sanctions provided by law, a bidder's violation of or failure to 
comply with the Small Business Enterprise Program Ordinance and 
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Administrative Order may result in the imposition of one or more of the 
following sanctions: 

 
a. The suspension of any payment or part thereof until such time as the 

issues concerning compliance are resolved; 
 
b. Work stoppage; 
 
c. Termination, suspension, or cancellation of the contract in whole or part; 
 
d. Loss of SBE certification. 

 
 

2. In the event a bidder or SBE attempts to comply with the provisions of the 
SBE ordinance through fraud, misrepresentation, or material misstatement, 
the County shall, whenever practicable, terminate the contract or require the 
termination or cancellation of the subcontract for the project on which the 
bidder or SBE committed such acts. In addition, and as a further sanction, the 
County may impose any of the above-stated sanctions on any other contracts 
and subcontracts the bidder or SBE has on other County projects. In each 
instance, the bidder or SBE shall be responsible for all direct and indirect 
costs associated with such termination or cancellation including attorney's 
fees and costs.   The bidder or SBE may also be subject to debarment. 

 
3. The foregoing notwithstanding, the County Manager shall include language in 

all prospective projects containing an SBE goal which provides that, in 
addition to any other sanction for failure to fulfill the SBE goal requirements 
for such contract, the contractor's eligibility to receive any future County 
contract shall be conditioned upon the contractor making up the deficit in SBE 
participation in such future contract by having SBEs perform work equal to 
double the dollar value of the deficiency in the SBE goal in the prior contract. 

 
4. The foregoing obligation shall be in addition to any SBE goal otherwise 

applicable to the future contact. The procedures for making up the SBE deficit 
shall follow DBD policy. 

 
5. Some of the contractual violations that may result in the imposition of 

sanctions listed in the administrative order include, but are not limited to, the 
following: 

 
a. An  SBE serving as a conduit for SBE work awarded to a firm as an SBE, 

but which is being performed by a non-SBE firm; 
 
b. A prime vendor not meeting an SBE contract measure; 
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c. Not obtaining or retaining SBE certification while performing work 
designated for SBE firms; 

 
d. Failure to timely submit utilization reports; 
 
e. Failure to comply with SBE certification requirements, including not 

maintaining a place of business in Miami-Dade County, not reporting 
organizational and operational changes, providing inaccurate or false 
information, and other certification related violations; 

 
f. Failure to maintain certification; 
 
g. Deviations from the SBE agreement without prior approval from DBD; 
 
h. Termination of the SBE's agreement without prior approval from DBD; 
 
i. Reduction of the scope of work of the SBE subcontract without prior 

approval from DBD; or 
 
j. Modifications to the terms and/or prices of payment to an SBE without 

prior approval from DBD 
 

I. Administrative Penalties 
 
 Administrative penalties may range from de-certification to debarment. 
 
J. Appeals Process 
   

A respondent may initiate the appeals process after administrative penalties are 
imposed. 

 
 
K. APPENDIX 
 

1. Forms 
 

a. Certificate of Unavailability  DBD 502 
b. Utilization Report   DBD 503
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Small Business Enterprise (SBE) 
Certificate of Unavailability 

 
 

RFP/BID No. _______________________________________ 
 
 

 
       _______________________________________________________________________________________________________ 

(Name of Prime Contractor)                                                                                             (Firm Name)                                                    
 
 
      ________________________________________________________________________________________________________ 
            (Address)                                                                                                                            (Telephone No.)  
 
 
     I contacted the _________________________________________ to obtain a bid for work items to be 
                                                             *SBE Firm  

performed on Miami-Dade County project but, the SBE firm was unavailable to perform or submit a bid 
due to the following reasons:                                 

 
 

a. ________ SBE firm did not respond to the invitation.  
 
b. ________ SBE firm was not available to work.  

 
c. ________ SBE firm was not the lowest acceptable bidder. 
 
   

 
 

If you did not get any responses to your solicitation of SBE firms contractors, please detail your efforts to 
recruit eligible firms, i.e., advertising, personal calls, mailing lists, etc.  Information provided will be 
verified.  Attach all supporting documents such as newspaper ads, phone lists, mailing lists, etc. 
 
 
 
_____________________________________                                     ___________________________                     
            (Prime Contractor Signature)                                                                              (Date) 
 
 
_____________________________________           
                              Title    
 

*If multiple SBE firms are contacted, please make additional copies as deemed necessary.  
                                                                                                                                                             DBD 502

Prime not meeting the goal must provide details of their efforts in soliciting to SBE firms, i.e., advertising, 
personal calls, mailing lists, etc.  Information provided will be verified.  Attach all supporting documents such 
as newspaper ads, phone lists, mailing lists, etc.   
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SMALL BUSINESS ENTERPRISE PROGRAM (SBE) 

UTILIZATION REPORT 
This report is required by Miami-Dade County.  Failure to comply may result in MDC commencing proceedings to impose sanctions on the successful bidder, in addition to pursuing 
any other available legal remedy.  Sanctions may include the suspension of any payment or part thereof, termination or cancellation of the contract, and the denial to participate in any 
further contracts awarded by MDC. 
 
Reporting period:                      Project Name:      __________________________________ Project Goal: __________% 
  
From:                   To:                            Project Number:  _____________         
 
 
Name:  
______________________________________________________________
FEIN: 

 
Date 

of 
Award 

 
 

Agreement 
Amount 

 
Change Order 
Modification(s) 

Amount 

 
Scheduled  

Completion  
Date 

 
Percentage of 

Contract 
Completed 

Address:              

 
Amount of Requisitioned this Period $_________________________    Amount Requisitioned for SBE Subcontractors this Period:   $_____________________________                       
 
Total Amount Requisitioned/Paid to Date $                     /                     Total Amount Requisitioned/Paid to SBE Subcontractors to Date $ ____________/_____________  
 

SMALL BUSINESS ENTERPRISE (SBE) CERTIFIED FIRMS 
 

Name of  SBE Subcontractor 
   

 
Agreement Amount 

 
Description of Work 

Amount Sub 
Requisitioned 

this period 

Amount Paid 
to Sub  
to Date 

Actual 
Starting  

Date 

Scheduled  
Completion  

Date 

       
   $ $   

   $ $   
   $ $   
   $ $   
   $ $   
   $ $   

TOTAL       
                                                                                                                                      
______________________________________                     ___________________________ 
                      Prime Signature                Date 
 _______________________________                  _______________________                 _________________________ 
                         Print Name                       Title                         Telephone                               DBD 503 


